
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

The Solicitation for INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONSTRUCTION & SERVICE CONTRACT FOR
INSTALLATION SUPPORT, PRIMARILY FORT POLK, LOUISIANA, is amended as follows:

See Continuation Sheet

NOTE:   Receipt of Proposal date remains "20 August 1999, 4 p.m., local time, as previously announced.

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE
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and effect.  
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Item 14.  Continued.

CHANGES TO STANDARD FORM 1442

1.  Standard Form 1442 - Replace Standard Form 1442 with the accompanying new Standard Form
1442.

CHANGES TO THE SPECIFICATIONS

1.  Replacement Sections - Replace the following sections with the accompanying new sections of the
same number and title, each bearing the notation "AMENDMENT 0003”:

                 00220  SAMPLE PROJECT
00900      DESCRIPTION/SPECS/WORK STATEMENT

2.  New Sections - Add the following new section:

      00730       DEPARTMENT OF THE ARMY, LICENSE FOR USE OF LAND

END OF AMENDMENT



SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)

1.  SOLICITATION NUMBER 2.  TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

3.  DATE ISSUED PAGE OF PAGES

IMPORTANT - The "offer" section on the reverse must be fully completed by the offeror.
4.  CONTRACT NUMBER 5.  REQUISITION/PURCHASE REQUEST NUMBER 6.  PROJECT NUMBER

7.  ISSUED BY CODE 8.  ADDRESS OFFER TO

9.  FOR INFORMATION CALL
A.  NAME B.  TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)

SOLICITATION

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date):

11. The Contractor shall begin performance within calendar days and complete it within calendar days after receiving

award, notice to proceed.  This performance period is mandatory, negotiable.  (See .)

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

12B. CALENDAR DAYS

YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and copies to perform the work required are due at the place specified in Item 8 by (hour)

      local time (date).   If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes

 containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than calendar days for Government acceptance after the date offers are due will not be considered and will

     be rejected.

NSN 7540-01-155-3212

Designed using Perform Pro, WHS/DIOR, Oct 96

1442-103 STANDARD FORM 1442 (REV. 4-85) (EG)

Prescribed by GSA - FAR (48 CFR) 53.236-1(d)



OFFER (Must be fully completed by offeror)

STANDARD FORM 1442  BACK  (REV. 4-85)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15.  TELEPHONE NUMBER (Include area code) 

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is

accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal or greater than the 

minimum requirement stated in 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24.SUBMIT INVOICES TO ADDRESS SHOWN IN
          (4 copies unless otherwise specified)

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c) (             ) 41 U.S.C. 253(c) (             )

26. ADMINISTERED BY 27. PAYMENT WILL BE MADE BYCODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor  is  required  to  sign  this

document and return                 copies to the issuing office.)  Contractor
agrees to furnish and deliver all items or perform all work requirements
identified on this form and any continuation sheets for the consideration
stated in this contract.  The rights and obligations of the parties to this
contract shall be governed by (a) this contract award, (b) the solicitation, and
(c) the clauses, representations, certifications, and specifications
incorporated by reference in or attached to this contract.

29. AWARD. (Contractor is not required to sign this document.)   Your
offer on this solicitation is hereby accepted as to the items listed.  This award
consummates the contract, which consists of (a) the Government solicitation
and your offer, and (b) this contract award.  No further contractual document
is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
        (Type or print)       

30B. SIGNATURE 30C. DATE

31A. NAME OF CONTRACTING OFFICER (Type or print)       

31B. UNITED STATES OF AMERICA

        

31C. AWARD DATE

BY
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SECTION 00900

DESCRIPTION/SPECS/WORK STATEMENT

1.0  OBJECTIVE:  This contract is intended to provide rapid response to remediation of real property (i.e. maintenance/

repair/minor construction situations relating, but not limited to, the civil, mechanical, plumbing, structural, electrical, HVAC,

instrumentation, security and safety areas of Government facilities) in a cost effective manner.  Some Architect-Engineering

Services related to construction may be required.  A Professional Engineering Αseal≅ shall be provided on that work.  See the

following Sections for specific tasks:

2.0  DESCRIPTION.

     2.1  The Contractor shall provide, upon receipt of a task order, all labor, materials, supplies, parts (to include system

components), plant, supervision, equipment, and related services, (except when specified as Government furnished), to repair,

construct, and/or maintain real property facilities, structures on the entire Fort Polk Military Reservation and other Department

of Defense (DOD) Facilities within Vernon, Sabine, and Natchitoches Parishes as specified in strict accordance with all terms,

conditions, special contract requirements, specifications, drawings, attachments, and exhibits contained in the contract or

incorporated by reference.

     2.1.1  Contractor's work and responsibility shall include all Contractor planning, programming, administration, and

management necessary to provide all remediation (i.e. maintenance, repair, and/or construction and services) as specified. 

The work shall be conducted by the Contractor in strict accordance with the contract and all applicable Federal, State, and

local laws, regulations, codes, or directives.  The Contractor shall provide related services such as preparing and submitting

required reports, performing administrative work, and submitting necessary information as specified under this contract and

within each task order.  The Contractor shall ensure that all work provided meets the scope of work for each task order, and

any special specifications included with the individual task order or included in any applicable documents.

     2.1.2  The Government will provide a detailed scope of work to the Contractor detailing the task to be accomplished.  The

detail provided will vary from a general idea of what is required with no drawings to complete design documents, depending on

the complexity of the project. The Contractor shall use the information provided by the Government and submit a complete

proposal regardless of how much information is provided by the Government.  The proposal shall include the remediation

method, labor and materials necessary for performing the work required.  For task orders where no drawings are provided by

the Government, the Contractor shall provide sketches to clearly show what work is included with his proposal.

     2.1.3  The Contractor shall complete all work and services under this contract in accordance with schedules established in

each task order.  Submittal dates will be included in the task order.  These dates identify when submittals are due in the issuing

office and other addresses identified in the task order.  Types and numbers of submittals and dates and places for review

meetings shall be established by each task order.

3.0  DEFINITIONS.

     3.1  The following terms apply to this contract (the list is not all inclusive).

     3.1.1  Site Survey:  An inspection of a facility to evaluate areas which need remediation.

     3.1.2  Feasibility Study:  A study undertaken to determine the cost effectiveness of a proposed facility remedial action.

     3.1.3  Work Plan:  A detailed package consisting of single line diagrams, engineering calculations, criteria, manufacturers'
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data/cut sheets, specifications, budget estimates, etc., suitable to provide details to remediate a facility

     3.1.4  Facility Remedial Project (FRP):  A project undertaken to correct a situation identified from a site survey, feasibility

study, or other sources.

     3.1.5  Remediation Action:  The action taken to implement a work plan; i.e., repair, renovation, minor new construction.

     3.2  Data Submittal Requirements.

    

     3.2.1  DD Form 1423 - Contract DATA REQUIREMENTS LIST.  These forms, attached to Section 00720 of this contract,

show the frequency of submittals and the number and destination of the submittals as well as related contracting office

requirements.  They are referenced in the scope of work (SOW) by title and DATA ITEM NUMBER (DIN).  The DIN is

assigned to the data submittal requirements for the Contractor.  The DIN is alpha-numeric in that it is composed of alphabetical

letters and sequential data submittal requirements, numbers: i.e., FRP0001 is the first (001) data submittal requirement for the

Facilities Remediation Project (FRP).  They are cross-referenced to the scope of work and DD Form 1644 described below

through common DINs titles.

     3.2.2  DD Form 1664 - DATA ITEM DESCRIPTION.  These forms, attached to Section 00720 of this contract, contain the

requirements for contractor data submittals required in the SOW.  Each DD Form 1664 is coded with the same alpha-numeric

DIN numbers and titles as the DD Form 1423s for cross-referencing data submittal requirements, frequency of submittals, and

number and destination of submittals.

4.0  SERVICES TO BE PERFORMED.

     4.1  General Services:  The Contractor shall, commencing upon issuance of a task order, supply all personnel, tools,

equipment, transportation, materials, and supervision (except as otherwise noted or provided) to safely and efficiently perform

the FRPs.  All task orders to be completed under this contract shall be performed in accordance with applicable provisions of

the U.S. Army Corps of Engineers Safety and Health Requirements, Manual, EM 385-1-1; the Fort Worth Design Manual; and

the Architectural and Engineering Instruction (AEI), Design Criteria, unless other criteria is provided by the Contracting Officer.

     4.1.1  Contractor's Representative:  The Contractor shall execute the work under the direction of a Contractor Project

Manager approved by the Contracting Officer.  The full-time on-site Project Manager shall be designated in writing (listing

name, address, and local home telephone number).  The Project Manager shall be responsible for the overall management and

coordination of this contract and shall be the central point of contact with the Government for performance of all work under

this contract including warranty.  Another individual may be designated to temporarily act for the Project Manager, however,

forty-eight (48) hours advance notice in writing of such change shall be provided to the Contracting Officer.

     4.1.2 Contractor=s Project Manager: The Contractor's Project Manager shall oversee task accomplishment, administer

all instructions, and answer all questions from the Contracting Officer pertaining to the tasks during the life of the contract. 

The Contractor=s Project Manager shall be responsible for the complete coordination of all work under this contract. The

Contractor=s Project Manager shall be responsible for ensuring that adequate internal controls and review procedures are

followed in order to eliminate conflicts, errors and omissions and for ensuring that all technical requirements are met.

    

     4.1.3  Overall Responsibility:  The Contractor shall be responsible for all site surveys; feasibility studies; calculations;

work plans; remediation actions; equipment startups; and testing, repair, and/or training required for satisfactory completion of

the FRP as required by each individual task order.  This shall include, but not be limited to providing labor, equipment,
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materials, applicable engineering documentation, and other necessary services and/or products for the remediation,

implementation, or testing that may be required by the individual task order.

     4.1.4  Codes and Standards: The site surveys, work plans, feasibility studies, remedial actions, equipment startup and

testing and/or repair shall conform to the requirements of this contract.  The Contractor shall adhere to codes and standards as

specified herein and in the individual task orders.  All codes and standard requirements shall be based on the latest edition of

codes applicable at the time the task order is issued.  All work shall comply with local, state, national, or military codes,

whichever is the most stringent.

     4.1.5  Documentation:  The Contractor shall implement, maintain, and control a system for identification, preparation,

reproduction, distribution, and maintenance of all documentation, dates and information necessary for its internal management

as well as for Government management of the individual projects and the total program.

     4.1.6  Presentations and Meetings:  Times and locations of presentations and meetings shall be identified in each task

order.

     4.1.7  Safety and Health Program:  Site activities performed in conjunction with this program may pose safety hazards

which require specialized expertise to effectively address and eliminate.  The Contractor shall be responsible for preparing and

implementing an effective safety and health program, to include a generic site safety and health plan prepared in accordance

with DD Form 1423, DIN FRP0001.  This plan shall be capable of being adapted by means of a supplement to the main plan

as required by individual task orders.

     4.1.8  Quality Control Program:  The Contractor shall develop, implement, and document an effective quality control plan

for the program.  Providing a generic site quality control plan prepared in accordance with DD Form 1423, DIN FRP0002.  This

generic site quality control plan shall be submitted to the Contracting Officer for approval within 30 days, or an agreed to

shorter period, after contract award.  This plan shall be capable of being adapted by means of a supplement to the main plan

as required by individual task orders.

     4.2  Specific Services.

       4.2.1  Permits:  The Contractor shall identify and obtain all permits from Federal, State, local, or installation agencies.

 

5.0  APPROVALS, RESPONSIBILITIES, QUALIFICATIONS FOR LABOR CATEGORIES

     5.1  Staffing Approvals:  Prior to making changes in management staff, the Contractor shall notify the Contracting Officer

in writing of changes in his proposed management staff as set forth in his technical proposal.

     5.1.1  The Contractor shall maintain a management staff with comparable ability and experience to the staff listed in the

management proposal.  Any changes from the proposed and accepted management staff must be approved by the Contracting

Officer.  A request for a change to the approved staff must be submitted in writing.  A current qualification statement, and

reason for changing the personnel, shall be included in the request for approval.

     5.1.2  Resumes that have been previously submitted to the Government need not be a part of the individual task order

proposal.  Federal, military and civilian, employees shall not be employed by the contractor in performance of any work under

the contract, e.g., during off-duty hours, regular hours, or while on annual leave.
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     5.2  Responsibilities

     5.2.1  Program Manager: This is the individual who has the direct responsibility for contract execution.  This individual

shall serve as the single point to contact and liaison between the Contracting Officer and the Contractor.

     5.2.2  Project Manager:  This is the individual who has the direct responsibility for all operations on the site.  This

individual may also serve as the site safety officer and the site quality control officer if the dual roles are stated in the individual

task order.

    5.2.3  Project Engineer: This individual shall provide professional engineering services.

    5.2.4  Project Superintendent:  This individual shall supervise the FRP work on site as stated in each task order.

     5.2.5  Contract Administrator:  This individual shall be directly responsible for contract administration.

     5.2.6  Technical Staff:  The technical staff shall consist of architects and engineers, (general, civil, mechanical, electrical,

structural, fire protection, and/or safety), technicians and instrumentation specialists (DDC, Fire, security/intrusion detection). 

     5.2.7  Quality Control Manager:  This individual shall be directly responsible for the Quality Control Program.

     5.2.7.1  Quality Control Officer: This individual shall be directly responsible for the site quality control.  This position may

be held jointly by the project manager if the dual roles are stated in the individual task order.

     5.2.8  Safety Engineer: This individual shall be directly responsible for the Safety Program.

     5.2.8.1  Site Safety Officer:  This individual shall be directly responsible for site safety.  This position may be held jointly by

the project manager if the dual roles are stated in the individual task order.

     5.2.9  Additional People:  Additional specialized safety and quality control people may be required.  i.e. Fire Protection,

Mechanical controls, HVAC balancing, etc.  The contractor may need to hire an outside lab. i.e. concrete testing, HTRW

testing, welding testing, etc.

     5.2.3  Minimum Qualifications for Labor Categories:  The Contractor must possess a variety of skills in order to perform

this effort.  There is no limitation of the use of employees with qualifications exceeding those listed.  Minimum qualification

standards for labor categories are set for below.

Professional Level 1 

Project Superintendent, Quality Control Manager, Quality Control Officer, Site Safety Officer, Computer

System Specialist, Contract Administrator, and Engineering Support - Shall have five-years' experience in

the related technical field.  Professional(s) shall be familiar and conversant with the various codes and

standards applicable to facility remediation projects.

        

Professional Level 2

Architectural, Engineering, Cost Estimator, Training, Computer Scientist, Safety Engineer, Industrial

Hygienist, Biologist, Environmentalist, and Agronomist - Shall have a recognized four-year college degree
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in engineering (or related technical fields) and three-years of design review and engineering or service

experience (in unique discipline) in remediation projects, and five-years construction estimating

experience.  Professional(s) shall be familiar and conversant with the various codes and standards

applicable to facility remediation projects, and may include architects, senior engineers (except safety),

training specialist, and technical writers.

Professional Level 3

Project Engineer - Shall have a recognized four-year degree in engineering; registered professional

engineer; ten-years experience in engineering, design and design review of facilities remediation projects.

 Professional(s) shall be familiar and conversant with the various codes and standards applicable to

facility remediation tasks covered by the scope of work.

Professional Level 4

Program and Project Managers - Shall have a recognized four-year college degree in engineering or

related technical field or business/management; experience ten and five-years respectively, managing and

supervising engineering and facilities remediation projects.  Professional(s) shall be familiar and

conversant with the various codes and standards applicable to facility remediation tasks covered by the

scope of work.

6.0  ACTIVITIES UNDER FACILITY REMEDIATION PROJECTS.

     6.1  Task Orders:  The activities to be performed by the Contractor under this contract and subsequent task orders are

described in general terms below (this list is not all inclusive).  The specific tasks to be performed will be identified in each task

order.  The Contracting Officer reserves the right to modify duties and time periods in the task.  At the completion of each

approved task order, the results, documented and conceptual, becomes the property of the Government.  The Contracting

Officer will decide whether or not to award another task order.

6.1.1  Site Survey Proposal.  Upon request by the Contracting Officer, the contractor shall submit a site

survey proposal in accordance with DD Form 1423, DIN FRP0003.

6.1.2  Site Survey.  Within 5 working days after the acceptance of, the Site Survey Proposal by the

Contracting Officer, the contractor shall start a site survey in accordance with DD Form 1423, DIN FRP0004.

6.1.3  Site Survey Report.  Within 10 working days after conclusion of the site visit, the contractor shall

prepare and submit to the Contracting Officer, a site survey report in accordance with DD Form 1423, DIN FRP0005.

6.1.4  Feasibility Study.  When the potential and/or the results of the site survey report justifies it (in the

opinion of the Contracting Officer), a feasibility study shall be conducted based on the findings of the site survey report in

accordance with DD Form 1423, FRP0006.  Feasibility Study shall be submitted within 10 working days after it is requested by

the Government, unless the task order states otherwise.

6.1.5  Work Plan.  As per the Contractor's Technical Proposal for time periods, the Contractor shall

prepare and submit a work plan to the Contracting Officer for approval prior to beginning any remedial action on site.  The work

plan shall be submitted for two reviews, preliminary and final, in accordance with DD Form 1423, DIN FRP0007.  Work Plan

(Contractor=s engineering related services and price proposal) shall be submitted within 10 working days after it is requested

by the Government, unless the written request states otherwise.
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The Contracting Officer shall decide to accept or reject the preliminary plan on its own merits or to continue through final

review.  The final review will be to ascertain that all Government review comments from the preliminary review have been

incorporated.

6.1.6  Negotiations.  The negotiations, when required, between the Contracting Officer, and the

Contractor, shall begin at a time prescribed by the Government, and convenient to the Contractor.  Details covered in

negotiations shall include, but not necessarily be limited to:

Scope of Work Plan.

Period of Contract.

Technical Details of Work Plan.

Management of Work Plan.

Cost of Price Proposal (FRP0008).

Implementation of the remediation action shall not begin until all disagreements on the above items have been settled between

the Contractor and the Government.

6.1.7 AWARDED ACTION: After the remedial action has been awarded (through the medium of a task

order) the contractor shall:

 6.1.7.1  Attend a pre-remediation conference with the Contracting Officer for review of the

items described in DD Form 1423, DIN FRP0009.

 6.1.7.2  Begin work on the remediation of the facility in accordance with the approved work

plan following the approved work schedule.  As work progresses, the contractor shall meet the following requirements:

a.  Adhere to the approved plan for site safety and health, prepared and submitted in

accordance with DD Form 1423, FRP0001 and as modified by the task order.

b.  Adhere to the approved quality control program, prepared and submitted in accordance with

DD Form 1423, DIN FRP0002 and as modified by the task order.

c.  Prepare and certify a comprehensive work, schedule based on the proposed work plan in

accordance with DD Form 1423, FRP0010.

d.  Remediate the facility in accordance with the approved work plan previously submitted on in

DD Form 1423, DIN FRP0007.

e.  Submit weekly progress reports starting second week after issuance of task order in

accordance with DD Form 1423, DIN FRP0011.

f.  Maintain a telephone correspondence log in accordance with DD Form 1423, DIN FRP0012.

g.  Conduct test of modified system/equipment and obtain Government inspection/approval in

accordance with DD Form 1423, DIN FRP0013.

h.  Prepare operation and maintenance manuals, for the modified system/equipment in

accordance with DD form 1423, DIN FRP0014.
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I.  Prepare training program and train Government personnel in operation and maintenance of

modified system/equipment in accordance with DD Form 1423, DIN FRP0015.

j.  Provide equipment and construction warranties in accordance with DD Form 1423, DIN

FRP0016.

k.  Submit certified list of standard equipment and MFRP service organizations in accordance

with DD Form 1423, DIN FRP0017.

l.  Certify computer media in accordance with DD Form 1423, DIN FRP0018.

m.  Prepare and submit project specific remediation reports including "lessons learned"

documents in accordance with DD Form 1423, DIN FRP0019.

6.1.8  As-Built Drawings.  As the job progresses, the contractor shall maintain redline as-built drawings,

which reflects the status of the project in accordance with DD Form 1423, DIN FRP0020.  At the completion of the project, the

contractor shall submit final as-built drawings in accordance with DD Form 1423, DIN FRP0021.

7.0  SUBMITTED SURVEYS, STUDIES, PROPOSALS, AND WORK PLANS.  All surveys, studies, proposals, and work

plans submitted to the Contracting Officer become the property of the Government.

8.0  ENVIRONMENTAL PROTECTION.  The contractor shall perform all work in such a manner as to minimize the pollution

of air, water, or land and to control noise and dust within reasonable limits and in accordance with federal, state, and local

environmental laws.

9.0  ASBESTOS AND LEAD-BASED PAINT.  When work is in areas suspected of containing asbestos or lead-based paint,

the contractor shall notify the Contracting Officer immediately.  If asbestos and/or lead-based paint are encountered during the

course of a project, work shall cease immediately and the Contracting Officer shall be notified.

10.0  SITE SECURITY.  The contractor shall provide site security (fencing, lighting, or guard services) as required by each

task order.  However, at a minimum, the contractor shall maintain the site and all other contractor-controlled areas in such a

manner as to minimize the risk of theft, vandalism, injury, or accident.  The contractor shall comply with site security

regulations.

11.0  ACCIDENT REPORTS.  The contractor shall comply with accident reporting requirements as outlined in the U.S. Army

Corps of Engineers, Safety and Health Requirements Manual EM 385-1-1, which will be furnished by the Contracting Officer. 

All accident reports shall be submitted to the Contracting Officer within the time limits prescribed.

12.0  PUBLIC AFFAIRS.  The contractor shall not publicly disclose any data generated or reviewed under this contract.  The

contractor shall refer all request for information concerning site conditions to the Contracting Officer or Ordering Officer for

comment.

13.0  REFERENCES.  The publications listed below form the basis for the remediation work under this contract.  Additional

references may be identified as required in the task orders.  Work done under individual task orders shall utilize the latest issue

of the publication dated at the time of the task order award.  When a required publication is not referenced in this list or the task
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order, the contractor shall utilize one that has national applications.  Where conflicts arise between publications, the most

stringent shall apply.

13.1  American Hospital Association (AHA):

 AHA Maintenance Management for

Health Care Facilities

13.2  American National Standards Institute (ANSI):

 ANSI C2 National Electric Safety Code

13.3  American Society of Heating, Refrigerating, and Air Conditioning Engineers (ASHRAE):

 Handbooks Refrigeration

Fundamentals

HVAC System and Equipment

HVAC Applications

 Standards Ventilation for Acceptable

Indoor Air Quality

13.4 Installation Design Guide

13.5  Code of Federal Regulations (CFR):

 29 CFR 1910 Occupational Safety and Health

Standards - General Construction

 29 CFR 1926 Occupational Safety and Health

Standards - Construction Industry

13.6  Department of the Army, Corps of Engineers Manual (EM):  EM 385-1-1 Safety

and Health Requirements Manual

13.7  Department of the Army, Corps of Engineers Regulation (ER):  ER 25-345-1 Military Publications

System Operation and Maintenance Documentation

13.8  Department of the Army Regulation (AR): AR 385-40Accident Reporting Standards

13.9  Department of the Army Technical Manuals (TM):

TM 5-810-1 Mechanical Design, Heating, Ventilating, and Air Conditioning,

TM 5-810-4 Compressed Air, TM 5-810-5 Plumbing,
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TM 5-811-1 Electric Power Supply and Distribution,

TM 5-811-2 Electric Design, Interior Electrical System

TM 5-811-14 Coordinated Power Systems Protection

TM 5-815-3 Heating, Ventilation, and Air Conditioning (HVAC)

13.10  Joint Commission Accreditation on Health Care Organization (JCAHO):

JCAHO Joint Commission of Accreditation on Health Care Organizations

13.11  Military Handbooks (MIL-HDBK):

MIL-HDBK-1008B Fire Protection for Facilities Engineering, Design, and Construction,

MIL-HDBK-1190 Facility Planning and Design Guide,

MIL-HDBK-1191 Medical and Dental Treatment Facilities,Design and Construction Criteria

13.12  National Institute of Technology and Standards

 Handbook 135 Life Cycle Cost Analysis

13.13  National Fire Protection Association, Inc. (NFPA):

NFPA 70 National Electric Code

NFPA 80 Doors and Windows

NFPA 99 Health Care Facilities

NFPA 101 Safety to Life from Fire in Building and Structures

13.14  Building Codes (52.9101-4000 TM)

   All work shall be performed in compliance with the following National Standards and Codes, applicable.

American Institute of Steel Construction (AISC)

American Concrete Institute (ACI)

Uniform Building Code (UBC)

Uniform Plumbing Code (UPC)
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Uniform Mechanical Code (UMC)

Joint Commission Accreditation of Hospitals (JCAH)

Code of Federal Regulations (CFR)

OSHA General Industry Safety and Health Standards (29 CFR 1910), Publication

V2206; and OSHA Construction Industry Standards (29 CFR 1926).  One source of

these regulations is OSHA Publication 2207, which includes a combination of both

Parts 1910 and 1926 as they relate to construction safety and health.  Contact the

Superintendent of Documents, U.S. Government Printing Office, Washington, D.C.

20402.

National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61).

Federal Standard (Fed. Std. 313A, Material Safety Data sheets, Preparation and the Submission).

13.15 Federal Standard 795, Uniform Federal Accessibility Standards.

13.16  Amendment Disability Act (ADA)
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